Addendum

lowa Department of Transportation

Date of Letting: December 16, 2014

Office of Contracts Date of Addendum: December 15, 2014
B.O. | Proposal ID | Proposal Work Type County Project Number Addendum
205 | 90-0345-704 PCC Patching Wapello | MP-034-5(704)191--76-90 | 45400905 402

MP-063-5(707)34--76-90

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0190:
From: 2214-5145160 PAVEMENT SCARIFICATION, TON

To:

Quantity remains the same.

2214-5145150 PAVEMENT SCARIFICATION, SY

If the above changes are not made, they will be made as shown here.
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